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Town of Dedham
Town Offices, Senior Center-, Police Department ancl Fire
Department Building Study Optiorrs

Dedham, MA

E^t SPAGNOLO GISNESS & ASSOCIATES, INC.
architecture I interior design I planning I environmental graphics



200 h¡gh street
boston, ma 02110
t.857-300-261 0

www.sg a-a rch.com

building study
est¡mate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building design + construction cost summary

CONSTRUCTION

START
GROSS

FLOOR AREA $/SF

ESTIMATED

cosT

33 ll
communrcatrng
colla borating
creati ng.

TOWN OF DEDHAM
DEDHAM, MA

003581.00
03.18.14

OPTION 1

MINOR RENOVATION AMES
SCHOOL BUILDING INTO TOWN
HALL & SENIOR CENTER

SITE WORK

HAZARDOUS REMOVALS

[Allowance]

Jan-1 6

Jan-1 6

50,000 $50.66 $2,533,000

No Work

50,000 $5.00 $250,000

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

. Permit
[assumed waived by town]

. Fee

Jul-14 50,000

8%

2%

5%

$55.66 $2,783,000

$222,640

$55,660

$139,150

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATION TO START (JAN 2016)

Furniture Fixtures & Equipment

Architectural & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION

ESCALATED TO START OF

CONSTRUCTION

15.0% $480,067

50,000 $73.61 $3,680,517

$220,831

$531,000

$222,640

$150,000

50,000 $96.10 $4,804,988

6%

8%

SPAGNOLO GISNESS & ASSOCIATES I arch¡tecture + planning | ¡nterior design I environmental graphics Town of oeotram !



200 high street
boston, ma 02110

t.857-300-261 0

www.sg a-a rch.com

building study
estimate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building des¡gn + construction cost summary

CONSTRUCTION

START
GROSS

FLOOR AREA $/SF

ESTIMATED

cosT

TOWN OF DEDHAM
DEDHAM. MA

003581.00
03.18.14

OPTION 2

MAJOR RENOVATION AMES
SCHOOL BUILDING INTO TOWN
HALL & SENIOR CENTER

SITE WORK

HAZARDOUS REMOVALS

lAllowancel

JAN-16

JAN-16

50,000 $129.77 $6,488,544

$800,000

5o,ooo $5.00 $250,000

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

o Permit
[assumed waived by town]

. Fee

Jul-14 50,000

8%

2%

5%

$150.77 $7,538,544

$603,803

$150,770

$376,927

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATION TO START (JAN 2016)

Furniture Fixtures & Equipment

Architectural & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION

ESCALATED TO START OF

CONSTRUCTION

15.0% $1,300,398

50,000 $199.39 $9,969,722

6% $598,186

$531,000

$603,000

$300,000

8%

50,000 $240.04 $12,001,991

SPAGNOLO GISNESS & ASSOCIATES I arch¡tecture + planning I interior design I environmental graphics Town of Dedham



200 h¡gh street
boston, ma 02110

t.857-300-261 0

www.sg a-a rch. com

building study
est¡mate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building design + construction cost summary

CONSTRUCTION

START

GROSS

FLOOR AREA $/SF

ESTIMATED

cosT

TOWI\ OF DEDHAM
DEDHAM, MA

003581.00
03.18.14

OPTION 3

MINOR RENOVATION AMES
SCHOOL BUILDING INTO POLICE

STATION & SENIOR CENTER

SITE WORK

HAZARDOUS REMOVALS

lAllowancel

JAN-16

JAN-16

50,000 $61.02 $4,740,000

$ 200,000

50,000 $5.00 $250,000

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

¡ Permit
lassumed waived by town]

. Fee

Jul-14 50,000

8%

2%

5%

$103.80 $5,190,000

$415,200

$103,800

$259,500

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATION TO START (JAN 2016)

Furniture Fixtures & Equipment

Arch itectu ral & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION
ESCALATED TO START OF

CONSTRUCTION

15.0% $895,275

50,000

6%

ç137.27 $6,863,775

$411,826

$727,000

$415,000

$200,000

50,000 $172.35 $8,617,801

8%

SPAGNOTO GISNESS & ASSOCIATES I architecture + planning I interior design I environmental graphics Town of Dedham E



200 high street
boston, ma 02110

t.857-300-261 0

www. sg a-a rch.com

building study
estimate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building des¡gn + construction cost summary

CONSTRUCTION GROSS

START FLOOR AREA $/SF

ESTIMATED

cosr

TOWN OF DEDHAM
DEDHAM, MA

003581.00
03.18.14

OPTION 4

MAJOR RENOVATION AMES
SCHOOL BUILDING INTO POLICE

STATION & SENIOR CENTER

SITE WORK

HAZARDOUS REMOVALS

[Allowance]

JAN-16

JAN-16

50,000 $180.00 $9,000,000

$800,000

50,000 $s.oo $250,000

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

. Permit
Iassumed waived by town]

. Fee

Jul-14 50,000

8%

2%

5%

$201 .00 $10,050,000

$804,000

$201,000

$502,500

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATION TO START (JAN 2016)

Furniture Fixtures & Equipment

Architectural & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION

ESCALATED TO START OF

CONSTRUCTION

6%

8%

15.0% $1,733,625

50,000 $265.82 $13,291,125

$797,467

$727,000

$415,200

$300,000

50,000 $310.62 $15,530,792

SPAGNOLO GISNESS & ASSOCIATES I architecture + planning I interior desígn I environmental graphics Town of Dedham



200 hlgh street
boston, ma 02110

t.857-300-261 0

www.sga-a rch.com

building study
est¡mate:
Town Offices,
Senior Center,
Police Department,
F¡re Department
Building Options

building des¡gn + construction cost summary

CONSTRUCTION

START
GROSS

FLOOR AREA

ESTIMATED

cosr$/sF

TOWN OF DEDHAM
DEDHAM, MA

003s81.00
03.18.14

OPTION 5

MAJOR RENOVATION TO TOWN
HALL INTO POLICE STATION

ADDITION TO TOWN HALL FOR

POLICE STATION PROGRAM

SITE WORK

HAZARDOUS REMOVALS

IAllowance]

Jan-17 18,000 $160.00 $2,880,000

Jan-17 3,000 $633.33 $1,900,000

Jan-1 7 $ 500,000

18,000 $5,00 $90,000

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

. Permit
[assumed waived by town]

. Fee

Jul-14 21,000

8%

2%

5%

$255.71 $5,370,000

$429,600

$107,400

$268,500

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATION TO START (JAN 2017)

Furniture Fixtures & Equipment

Architectu ral & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION

ESCALATED TO START OF

CONSTRUCTION

15.0% $926,325

21,000 $243.72 ç7,101,825

10% $710,182

$567,000

$644,400

$409,500

12%

21,000 $449.18 $9,432,907

SPAGNOLO GISNESS & ASSOCIATES I architecture + planning I interior design I environmental graphics Town of Dedham r



200 high street
boston, ma 02110
t.857-300-261 0

www.sga-a rch.com

building study
estimate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building design + construction cost summary

CONSTRUCTION

START

GROSS

FLOOR AREA $/SF

ESTIMATED

COST

TOWN OF DEDHAM
DEDHAM, MA

003581.00
03.18.14

OPT¡ON 6

MAJOR RENOVATION TO

EXISTING FIRE STATION

ADDITION TO FIRE STATION

SITE WORK

HAZARDOUS REMOVALS

IAllowance]

Jan-1 6

Jan-1 6

Jan-1 6

11,434

10,549

11,434

$220.00 $2,515,480

$280.00 s2,953,720

$800,000

$5.00 $57,170

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

. Permit
lassumed waived by town]

. Fee

Jul-14 21,983

8%

2%

5%

5287.78 $6,326,370

$506,1 09

$126,527

$316,318

Design and Estimating
Contingency

15.0% $1,091,298

21,983 $380.60 $8,366,622

12%

$501,997

$594,000

$759,1 64

$400,000

21 ,983 $483. 1 8 $10,621,783

TOTAL FY2O14 COSTS

ESCALATION TO START (JAN 2016)

Furniture Fixtures & Equipment

Architectural & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION

ESCALATED TO START OF

CONSTRUCTION

6%

SPAGNOLO GISNESS & ASSOCIATES I architecture + planning I interior desígn I env¡ronmental graphics Town of Dedham



200 high street
boston, ma 02110
t.857-300-261 0

www.sga-a rch.com

building study
estimate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building des¡gn + construction cost summary

CONSTRUCTION

START

GROSS

FLOOR AREA $/SF

ESTIMATED

COST

TOWN OF DEDHAM
DEDHAM, MA

003581.00
03.18.14

OPTION 7

NEW PUBLIC SAFETY BUILDING

DEMOLISH TOWN HALL

DEMOLISH FIRE STATION

SITE WORK

HAZARDOUS REMOVALS

lAllowancel

Jul-17

Jul-17

Jul-17

Jul17

42,983

18,000

11,434

29,434

$260.00 $1 1,175,580

$8.00 $144,000

$8.00 ç91,472

$1,696,337

$5,00 $147,170

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

. Permit
[assumed waived by town]

. Fee

Jul-14 42,983

e%

2%

5%

$308.37 $13,254,559

$1,060,365

$265,091

$662,728

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATION TO START (JULY 2017I

Furniture Fixtures & Equipment

Architectu ral & Engineering

Owner's Project Manager

TOTAL DESIGN + CONSTRUCTION

ESCALATED TO START OF

CONSTRUCTION

8%

15.0% ç2,286,411

42,983 $407.82 $17,529,154

12%

sl,402,332

$1,161,000

$1,590,547

$546,000

42,983 $516.95 $22,229,033

SPAGNOLO GISNESS & ASSOCIATES I architecture + planning | ¡nterior design I environmental graphics Town of oeorram I



200 high street
boston, ma 02110
t.857-300-261 0

www.sga-a rch.com

building study
estimate:
Town Offices,
Senior Center,
Police Department,
Fire Department
Building Options

building design + construction cost summary

CONSTRUCTION GROSS

START FLOORAREA $/SF

EST¡MATED

cosr

TOWN OF DEDHAM
DEDHAM, MA

003581.00
03.18.14

OPTION 8

MAJOR RENOVATION TO

EXISTI NG POLICE STATION

ADDITION TO POLICE STATION

SITE WORK

HAZARDOUS REMOVALS

lAllowancel

Jan-1 6

Jan-1 6

Jan-1 6

9,720

6,770

9,720

$24o.oo $2,332,800

$300.00 $2,031,000

$800,000

$5.00 $48,600

SUBTOTAL TRADE COSTS

. General Conditions

. Bonds and lnsurances

. Permit
[assumed waived by town]

. Fee

Jul-14 16,490

8Yo

2%

5%

$316.09 $5,212,400

$416,992

$104,248

$260,620

Design and Estimating
Contingency

TOTAL FY2O14 COSTS

ESCALATTON TO START (JAN 2016)

Furniture Fixtures & Equipment

Architectu ral & Engineering

Owner's Project Manager

TOTAL DESIGN + GONSTRUCTION
ESCALATED TO START OF

CONSTRUCTION

6%

8%

15.0% $899,1 39

16,490 $418.03 $6,893,399

$413,603

ç445,230

$625,488

$409,500

16,490 $532,88 98,787,220

TownofDedham !SPAGNOLO GISNESS & ASSOCIATES I architecture + planning I interior design I environmental graphics


